

**ADDENDUM NO. 1**  
**March 27, 2020**

City of Pacific  
100 3<sup>rd</sup> Avenue SE  
Pacific, WA 98047

**City of Pacific – Public Works Building**

To: All Holders of Contract Documents

This addendum forms a part of the Contract Documents and modifies the original Specifications and Drawings, bid date April 14, 2020.

Acknowledge receipt of this addendum on the Bid Proposal. Failure to do so may subject the bidder to disqualification.

This addendum consists of:

One (1) page of text (including this cover sheet).

**CONTRACT**

**PROJECT TIMELINE.** Work on the Project shall begin on the date provided in the Notice to Proceed and shall be completed in the number of 180 Working days outlined in the Project specifications.

**Due to the COVID-19 emergency, work on the project will commence only when instructed in writing by the City. If the City does not instruct the contractor to commence work with 90 days of the City Council awarding the contract, then, unless otherwise agreed to by the parties, the contract will terminate with no damages, cost, or penalties to either party.**