ADDENDUM NO. 1
April 17, 2019

City of Pacific
100 3rd Avenue SE
Pacific, WA 98047

SCADA / Telemetry Upgrade Project

To: All Holders of Contract Documents

This addendum forms a part of the Contract Documents and modifies the original Specifications and Drawings, bid date April 19, 2019.

Acknowledge receipt of this addendum on the Bid Proposal. Failure to do so may subject the bidder to disqualification.

This addendum consists of:

Three (3) pages of text (including this cover sheet).

PROPOSAL REQUIREMENTS
1. The proposal Schedule of Prices form has been revised to include all of the lift station sites. Use the attached proposal Schedule of Prices form.

SPECIFICATION REVISIONS
2. Revise Specification Section 16921 as follows:

1.3 SYSTEM INTEGRATOR
E. The following are pre-approved System Integrators for this project
   1. Quality Controls - Lynnwood, Washington
   3. Evolution Controls – Snohomish, Washington
   4. Taurus Power and Controls – Kent, Washington

PROJECT QUESTIONS
3. Is Builders Risk Insurance required, since there are no structures.

   Builders Risk Insurance is not required for this project.

4. There is a new power pole and transformer required for the Tacoma Boulevard lift station. Who is responsible for this pole?

   The contractor is responsible to schedule and coordinate the pole and transformer installation. The City will pay for the cost to PSE directly.

5. What is the contractor to do with left over excavated soils?

   Excavated soils can be delivered to the City Public Works facility at 224 County Line Road.
6. What is the permitted duration of shut-downs?

All shutdowns must be coordinated with the Public Works department to assure there are no sewer overflows. Shutdowns can last up to four hours. If a longer period of time is required, contractor shall be prepared to provide alternative waste transfers.

7. Who is responsible for the fence at West Cedar Glen lift station?

The contractor is responsible for coordinating with the City the removal and replacement of the fence at West Cedar Glen. The City will provide and install temporary fencing and coordinate replacement fencing.
## CONTRACT BID

### SCHEDULE OF PRICES

**SCADA / TELEMETRY UPGRADE PROJECT**

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ESTIMATED QUANTITY</th>
<th>DESCRIPTION OF ITEM</th>
<th>UNIT PRICE</th>
<th>AMOUNT</th>
</tr>
</thead>
<tbody>
<tr>
<td>1</td>
<td></td>
<td>Mobilization</td>
<td>Per Lump Sum $</td>
<td>$</td>
</tr>
<tr>
<td>2</td>
<td></td>
<td>Telemetry Headquarters</td>
<td>Per Lump Sum $</td>
<td>$</td>
</tr>
<tr>
<td>3</td>
<td></td>
<td>Reservoir Electrical and Telemetry</td>
<td>Per Lump Sum $</td>
<td>$</td>
</tr>
<tr>
<td>4</td>
<td></td>
<td>Well Site Electrical and Telemetry</td>
<td>Per Lump Sum $</td>
<td>$</td>
</tr>
<tr>
<td>5</td>
<td></td>
<td>Tacoma Blvd Lift Station Electrical and Telemetry</td>
<td>Per Lump Sum $</td>
<td>$</td>
</tr>
<tr>
<td>6</td>
<td></td>
<td>Cedar Glen Lift Station Electrical and Telemetry</td>
<td>Per Lump Sum $</td>
<td>$</td>
</tr>
<tr>
<td>7</td>
<td></td>
<td>Alder Lane Lift Station Electrical and Telemetry</td>
<td>Per Lump Sum $</td>
<td>$</td>
</tr>
<tr>
<td>8</td>
<td></td>
<td>Thornton Avenue Lift Station Electrical and Telemetry</td>
<td>Per Lump Sum $</td>
<td>$</td>
</tr>
<tr>
<td>9</td>
<td></td>
<td>Record Drawings</td>
<td>Per Lump Sum $2,000.00</td>
<td>$2,000.00</td>
</tr>
<tr>
<td>10</td>
<td>Force Account</td>
<td>Minor Changes</td>
<td>Force Account $20,000.00</td>
<td>$20,000.00</td>
</tr>
</tbody>
</table>

**BASE BID**

Owner reserves the right to reject any or all bids. The basis of award shall be as stated in the Instructions to Bidders.